

 <p>Financial Assistance Award</p> <p>DENALI COMMISSION 510 L Street, Suite 410 Anchorage, Alaska 99501 (907) 271-1414 (phone) (907) 271-1415 (fax) www.denali.gov</p>		Award Number	01316-00																																																																														
		Award Title	Anaktuvuk Pass Contact Bridge Replacement Construction Project																																																																														
		Performance Period	August 1, 2010 through December 31, 2012																																																																														
Authority 112 Stat 1854		CFDA Number 90.100		Recipient Organization & Address North Slope Borough Public Works Department 3000 C St Ste 201N Anchorage, AK 99503-3975																																																																													
Denali Commission Finance Officer Certification		Ms. Jennifer Price 09/22/2010		Phone: 907 561 6605 Recipient DUNS # 079248290 TIN # 920042378																																																																													
Cost Share Distribution Table																																																																																	
<table border="1" style="width: 100%; border-collapse: collapse; text-align: center;"> <thead> <tr> <th rowspan="2">Accounting Code</th> <th colspan="2">New Funding</th> <th colspan="2">Prior Period Funding</th> <th rowspan="2">Total</th> </tr> <tr> <th>Denali Commission</th> <th>Other Contributors</th> <th>Denali Commission</th> <th>Other Contributors</th> </tr> </thead> <tbody> <tr> <td>95670000</td> <td>\$1,000,000.00</td> <td></td> <td>\$0.00</td> <td></td> <td>\$1,000,000.00</td> </tr> <tr> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> </tr> <tr> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> </tr> <tr> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> </tr> <tr> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> </tr> <tr> <td>North Slope Borough</td> <td></td> <td>\$3,825,000.00</td> <td></td> <td>\$0.00</td> <td>\$3,825,000.00</td> </tr> <tr> <td></td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td>\$0.00</td> </tr> <tr> <td></td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td>\$0.00</td> </tr> <tr> <td></td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td>\$0.00</td> </tr> <tr> <td></td> <td></td> <td>\$0.00</td> <td></td> <td>\$0.00</td> <td>\$0.00</td> </tr> <tr> <td>Total</td> <td>\$1,000,000.00</td> <td>\$3,825,000.00</td> <td>\$0.00</td> <td>\$0.00</td> <td>\$4,825,000.00</td> </tr> </tbody> </table>						Accounting Code	New Funding		Prior Period Funding		Total	Denali Commission	Other Contributors	Denali Commission	Other Contributors	95670000	\$1,000,000.00		\$0.00		\$1,000,000.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00	North Slope Borough		\$3,825,000.00		\$0.00	\$3,825,000.00			\$0.00		\$0.00	\$0.00			\$0.00		\$0.00	\$0.00			\$0.00		\$0.00	\$0.00			\$0.00		\$0.00	\$0.00	Total	\$1,000,000.00	\$3,825,000.00	\$0.00	\$0.00	\$4,825,000.00
Accounting Code	New Funding		Prior Period Funding		Total																																																																												
	Denali Commission	Other Contributors	Denali Commission	Other Contributors																																																																													
95670000	\$1,000,000.00		\$0.00		\$1,000,000.00																																																																												
	\$0.00		\$0.00		\$0.00																																																																												
	\$0.00		\$0.00		\$0.00																																																																												
	\$0.00		\$0.00		\$0.00																																																																												
	\$0.00		\$0.00		\$0.00																																																																												
North Slope Borough		\$3,825,000.00		\$0.00	\$3,825,000.00																																																																												
		\$0.00		\$0.00	\$0.00																																																																												
		\$0.00		\$0.00	\$0.00																																																																												
		\$0.00		\$0.00	\$0.00																																																																												
		\$0.00		\$0.00	\$0.00																																																																												
Total	\$1,000,000.00	\$3,825,000.00	\$0.00	\$0.00	\$4,825,000.00																																																																												
This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.																																																																																	
Award Conditions to the Financial Assistance Award between the Denali Commission and the North Slope Borough for the Anaktuvuk Pass Contact Bridge Replacement Construction Project, Award No. 01316																																																																																	
Continued on the following pages.																																																																																	
Signature of Authorized Official - Denali Commission Electronically Signed			Typed Name and Title Mr. Joel Neimeyer Federal Co-Chair		Date 09/21/2010																																																																												

AWARD ATTACHMENTS

North Slope Borough

01316-00

1. Award Conditions - Anaktuvuk Pass Contact Bridge Replacement Construction

***Award Conditions to the Financial Assistance Award
Between the Denali Commission and
The North Slope Borough
For The Anaktuvuk Pass Contact Bridge Replacement Construction Project
Award No. 01316
August, 2010***

1. Scope of Work

Denali Commission (Commission) is providing \$1,000,000 in FY 10 FHWA 1960 funds, to the North Slope Borough (NSB) for the construction of the subject project. NSB is providing \$3,825,000 in local funds to meet the required match.

In 2008, the Commission provided an award to the NSB in the amount of \$147,431 for the design of the subject project (see award 382-08).

The construction phase includes demolition of the existing bridge and construction of a new 101 X 24 foot bridge deck 2-lane bridge that includes a 6.5 foot deck pedestrian walkway and utility crossing at the same location. The bridge will include standard guardrails and signage and existing water and sewer utility lines will be placed on permanent supports. The Main Street approaches, especially on the north side, will be adjusted to improve line-of-sight for all vehicles. Bridge abutments will be reinforced, and articulated concrete mats placed along 60 feet on each side of the creek to protect abutments and creek edge from scouring during seasonal flooding.

Project performance shall be monitored and measured on a quarterly basis using the documentation of record (project nomination) as a reference point, making updates as necessary. The following items shall be monitored and reported in the narrative of the quarterly report:

1. Improves pedestrian and vehicular safety
2. Reduces maintenance costs
3. Improves access to fuel and freight
4. Improves intermodal connections
5. Reduces dust and other airborne contaminants

The project sponsor (Recipient) has demonstrated the administrative capability for managing Denali Commission funds, as documented by the Denali Commission Transportation Program Manager (Manager) and retained in the subject award file. Denali Commission, in consultation with the Federal Highway Administration, Alaska Division (FHWA) will provide financial management and project development technical assistance throughout the project to assist in successful project execution.

All payments for design and/or construction tasks associated with the subject project are on a reimbursable payment basis.

Contractual and consulting services used in this project shall be procured in an open and fair competitive manner, consistent with the Federal Acquisition Requirements (FARS) and other applicable federal law.

Contractual services procured through sole-source contracts, or through processes that do not meet the FAR and/or Title 23 requirements, will not be eligible for Denali Commission funding.

Prior to starting the competitive-bid process for design engineering and/or construction management services, the Recipient will meet in a pre-bid meeting with the Manager to review the procurement process.

The Manager, in consultation with FHWA, will work with the Recipient to develop a procurement process applicable to project conditions. The Manager will approve the procurement process prior to advertising for design engineering and/or construction management services.

Subsequent to the successful award of a design engineering and/or construction management contract, the Recipient, the successful firm and the Manager will conduct a post-award meeting to review FHWA requirements associated with the contract tasks.

CONSTRUCTION

Construction Management will be accomplished through a qualified construction management firm, selected by the Recipient through a competitive bid process compatible with Title 23 USC requirements. Prior to advertising, the project sponsor will submit the procurement process and advertising package to the Manager for approval. If construction bid documents are not in place for the Denali Commission funded project, the selected engineering firm will prepare construction bid documents for approval, and will execute subsequent advertising, selection and negotiation tasks for the Recipient.

The Recipient, through the selected engineering firm, will execute construction under Davis-Bacon wage requirements and in accordance with the project's approved NEPA environmental documents, Corps of Engineers permits, and other federal, state and local permits.

The Recipient, applying on behalf of the community, ensures that Village of Anaktuvuk Pass has ownership of the facility and a clear Right of Way for adequate for construction. The approved environmental and Right of Way documents will be retained in the project's file at Denali Commission. The Recipient is also responsible for ensuring that the Village of Anaktuvuk Pass has capacity for ongoing maintenance after construction is complete for the project the recipient is applying for.

All Commission funding is intended for use for the scope of work identified in the Award document only. Any balance of funds remaining on the award after the full scope of work has been completed will be de-obligated from the award and made available for other Denali Commission transportation projects.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the project. “Planned” dates for the first milestone are included here. As part of each progress report, recipients shall update the progress toward meeting these milestones (see section 7, Reporting).

Milestone	Planned		Actual		Units	Total Cost At Completion
	Start Date	End Date	Start Date	End Date		
Construction	8/01/2010	12/31/2012			0	\$0.00
Project Close-out	1/01/2013	3/31/2013			0	\$0.00

3. Award Performance Period

The Award performance period is August 1, 2010 through December 31, 2012. This is the period during which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB Circular A-122 are applicable to this Award. Direct costs associated with the Anaktuvuk Pass Contact Creek Bridge Replacement Construction project are allowed under this document. Indirect costs associated with NSB management of Denali Commission funds are allowed at the rate established by Denali Commission at 5.00% for 2010 for Title 23 funds. Please refer to the cost principles regulations for specific details on other allowable charges under this Award.

5. Budget and Program Revisions

The Administrative Circular, 2 CFR Part 215, applies to this Award. Please refer to the Administrative Circular for specific details on revisions to this Award. The Administrative Circular requires that THE NSB will inform the Commission in writing (e-mail, letter, or report) at the earliest possible date of any unanticipated project cost overrun, project schedule delays, or changes in the project scope or changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a “Request for Reimbursement”, Standard Form 270 (SF-270) submitted by NSB. Requests for reimbursements may be made at the end of each quarter or as needed. The SF-270 must

be submitted to the Denali Commission via fax, e-mail (finance@denali.gov) or mail in order for payment to be processed. The form is available on the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in accordance with 2 CFR Part 215. Please contact the Denali Commission's Finance Manager at (907) 271-1414 for further information about submitting this form. **No interest will be accrued on these funds.**

7. Reporting

Two forms of project reporting are required under this Award, listed below. NSB shall submit reports using the Denali Commission's on-line Project Database System, available at www.denali.gov. If there are technical limitations which may prevent the recipient from meeting this requirement, please contact the Program Manager listed in this agreement.

- a. **Progress Reports** shall be submitted on a quarterly basis. The first reporting period is August 1, 2010 to September 30, 2010 and quarterly thereafter. Reports are due within 30 days of the end of the reporting period. Progress reports shall include the following:
 - i. Total project funding, including both Denali Commission funding and other project funding sources.
 - ii. The total project expenditures for the project as of the end of the reporting period, including both Denali Commission and Other funding sources.
 - iii. Updated schedule and milestone information as identified in the Scope of Work
 - iv. Narrative summary of the project status and accomplishments to date, and address the following questions: is the project on schedule, is the project on budget, and what actions are planned to address any project problems.
 - v. **Construction Projects** Photographic documentation of project progress shall be provided with the progress reports for active construction projects. The photo documentation shall include a minimum of three, dated photos per reporting period such that a complete record of the construction is maintained over time, from "before," showing the situation before the start of construction, to "during" showing work proceeding on the project, and "after" to show the finished project. Photos shall be provided in a digital format as part of the on-line report. A short description of the activity and names of those in the photos shall also be provided.
- b. **Federal Single Audits** shall be submitted annually, when required. In accordance with OMB Circular A-133, which requires [subpart 200] "Non-Federal entities that expend \$500,000 or more in a year in Federal awards shall have a single or program-specific audit conducted for that year in accordance with the provisions of this part

[subpart 205]. The determination of when an award is expended should be based on when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB. Information can be found on the following web-site:
<http://harvester.census.gov/sac/>

- c. In addition to reporting quarterly, NSB shall meet twice annually with the Commission to report lessons learned and project status. These meetings shall include community participation.

8. *Project/Award Close-Out*

The project close-out report shall be completed within 90 days of the end of the Award performance period or within 90 days of the completion of the project, whichever is earlier. Recipients must also draw down any remaining funds for expenditures incurred under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission’s on-line Project Database System, available at www.denali.gov. The project close out will require the recipient to submit the following information:

- a. Final data for each item listed in paragraph 7(a) “Progress Reports”
- b. Final project expenditures itemized by the following categories: planning & design; materials & equipment; freight; labor; project administration/overhead and other expenses.
- c. Acknowledgement of support: For all construction projects, the Award recipient shall display a sign that acknowledges the Government’s support for the project(s) developed under this Award. The Commission will provide an appropriate sign. The Award recipient must request an indoor and/or an outdoor sign from the Commission office. Pickup or delivery of the sign can be arranged at that time.

9. *Public Policy Laws and Assurances*

Award Recipients are required to comply with the public policy laws and assurances on or SF 424d (construction projects). This form must also be signed by a certifying official of the organization. Some of the laws are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish the project contemplated by the Award using local Alaska firms and labor.

No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be notified by the Denali Commission. The Denali Commission will work with the recipient to identify the steps necessary to bring them back into compliance, and will establish an appropriate time frame for the corrections to be made. If the corrections have not been made by the deadline, the Denali Commission reserves the right to either suspend or unilaterally terminate the Financial Assistance Award for non-performance.

11. Program Manager, Financial Manager & Other Contact Information

Denali Commission	North Slope Borough
Mr. Mike McKinnon Transportation Program Manager 510 L Street, Suite 410 Anchorage, AK 99501 Phone: 907-586-1986 Fax: 907-271-1415 E-mail: mgmckinnon@gci.net	Mr. Dave Hodges Program Manager CIPM Division Public Works Department 3000 C Street, Suite N 201 Anchorage, AK 99403 Phone: 907-561-6605 Fax: 907- 562-0112 Email: dave.hodges@north-slope.org
Ms. Betty Sorensen Grants Administrator 510 L Street, Suite 410 Anchorage, AK 99501 Phone: 907-271-3415 Fax: 907-271-1415 E-mail: bsorensen@denali.gov	Ms. Jan Ames Grants Division P.O. Box 69 Barrow, AK 99723 Phone: 907-852-4228 Fax: 907- 852-4145 Email: jan.ames@north-slope.org