

 <p>Financial Assistance Award</p> <p>DENALI COMMISSION 510 L Street, Suite 410 Anchorage, Alaska 99501 (907) 271-1414 (phone) (907) 271-1415 (fax) www.denali.gov</p>		Award Number	01146-00		
		Award Title	Kongiganak Barge Landing		
		Performance Period	July 1, 2008 through December 31, 2010		
Authority 112 Stat 1854		CFDA Number 90.100			
Denali Commission Finance Officer Certification		Jennifer Price 07/08/2009			
		Recipient Organization & Address Association of Village Council Presidents P.O. Box 1991 Bethel, AK 99559 Phone: (907) 543-7337 Recipient DUNS # 085809515 TIN # 92-0064285			
Cost Share Distribution Table					
Accounting Code	New Funding		Prior Period Funding		Total
	Denali Commission	Other Contributors	Denali Commission	Other Contributors	
95670000AL	\$500,000.00		\$0.00		\$500,000.00
	\$0.00		\$0.00		\$0.00
	\$0.00		\$0.00		\$0.00
	\$0.00		\$0.00		\$0.00
	\$0.00		\$0.00		\$0.00
		\$0.00		\$0.00	\$0.00
		\$0.00		\$0.00	\$0.00
		\$0.00		\$0.00	\$0.00
		\$0.00		\$0.00	\$0.00
Total	\$500,000.00	\$0.00	\$0.00	\$0.00	\$500,000.00
This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.					
Award Conditions to the Financial Assistance Award Between the Denali Commission and Association of Village Council Presidents For Kongiganak Barge Landing Continued on the following pages					
Signature of Authorized Official - Denali Commission Electronically Signed		Typed Name and Title George Cannelos Federal Co-Chair		Date 07/06/2009	

AWARD ATTACHMENTS

Association of Village Council Presidents

01146-00

1. AVCP - Kongiganak Barge Landing Award Conditions

***Award Conditions to the Financial Assistance Award
Between the Denali Commission and
Association of Village Council Presidents
For Kongiganak Barge Landing
Award No. 01146***

1. Scope of Work

The Denali Commission is providing \$500,000 in FY04 Base funds to the Association of Village Council Presidents (AVCP) for the subject project. No matching funds are required. Denali Commission funds will be managed by the AVCP.

This project is to construct a fuel and freight transfer barge landing with a sheet pile dock face of 95-feet and an associated upland staging area of 100 x 100-feet. The extended timeline for construction is to allow for dressing the final product after airport construction is complete and the project is turned over to the community.

Project performance shall be monitored and measured on a quarterly basis using the documentation of record (project nomination) as a reference point, making updates as necessary. The following items shall be monitored and reported in the narrative of the quarterly report:

1. Improving fuel and freight transfers
2. Improving worker safety
3. Reducing near-shore habitat impacts

All Commission funding is intended for use for the scope of work identified in the Award document only. Any balance of funds remaining after the full scope of work has been completed will be returned to the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the project. "Planned" dates for the first milestone are included here. As part of each progress report, recipients shall update the progress toward meeting these milestones (see section 7, Reporting).

Milestone	Planned		Actual		Units	Total Cost At Completion
	Start Date	End Date	Start Date	End Date		
Design	07/01/2008	12/31/2010			0	\$0.00
Project Close-out	01/01/2011	03/31/2011			0	\$0.00

3. Award Performance Period

The Award performance period is July 1, 2008 through December 31, 2010. This is the period during which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB Circular A-87 are applicable to this Award. Direct costs associated with the AVCP Kongiganak Barge Landing construction project are allowed under this document. Indirect costs associated with the AVCP management of Denali Commission funds are allowed at the rate established by Denali Commission at 5.00%. Please refer to the cost principles regulations for specific details on other allowable charges under this Award.

5. Budget and Program Revisions

The Administrative Circular, OMB A-102, applies to this Award. Please refer to the Administrative Circular for specific details on revisions to this Award. The Administrative Circular requires that the AVCP will inform the Commission in writing (e-mail, letter, or report) at the earliest possible date of any unanticipated project cost overrun, project schedule delays, or changes in the project scope or changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a “Request for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by AVCP. Requests for advances or reimbursements may be made at the end of each quarter or as needed. The SF-270 must be submitted to the Denali Commission via fax, e-mail (finance@denali.gov) or mail in order for payment to be processed. The form is available on the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in accordance with OMB A-102. Please contact the Denali Commission’s Finance Manager at (907) 271-1414 for further information about submitting this form. **No interest will be accrued on these funds.**

7. Reporting

Two forms of project reporting are required under this Award, listed below. The AVCP shall submit reports using the Denali Commission’s on-line Project Database System, available at www.denali.gov. If there are technical limitations which may prevent the recipient from meeting this requirement, please contact the Program Manager listed in this agreement.

- a. **Progress Reports** shall be submitted on a quarterly basis. The first reporting period is July 1, 2008 through September 30, 2009, and quarterly thereafter. Reports are due within 30 days of the end of the reporting period. Progress reports shall include the following:
 - i. Total project funding, including both Denali Commission funding and other project funding sources.

- ii. The total project expenditures for the project as of the end of the reporting period, including both Denali Commission and Other funding sources.
 - iii. Updated schedule and milestone information as identified in the Scope of Work
 - iv. Narrative summary of the project status and accomplishments to date, and address the following questions: is the project on schedule, is the project on budget, and what actions are planned to address any project problems.
 - v. Photographic documentation of project progress shall be provided with the progress reports for active construction projects. The photo documentation shall include a minimum of three, dated photos per reporting period such that a complete record of the construction is maintained over time, from “before,” showing the situation before the start of construction, to “during” showing work proceeding on the project, and “after” to show the finished project. Photos shall be provided in a digital format as part of the on-line report. A short description of the activity and names of those in the photos shall also be provided.
- b. **Federal Single Audits** shall be submitted annually, when required. In accordance with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that expend \$500,000 or more in a year in Federal awards shall have a single or program-specific audit conducted for that year in accordance with the provisions of this part [subpart 205]. The determination of when an award is expended should be based on when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB. Information can be found on the following web-site:

<http://harvester.census.gov/sac/>

In addition to reporting quarterly, the AVCP shall meet twice annually with the Commission to report lessons learned and project status. These meetings shall include community participation.

8. *Project/Award Close-Out*

The project close-out report shall be completed within 90 days of the end of the Award performance period or within 90 days of the completion of the project, whichever is earlier. Recipients must also draw down any remaining funds for expenditures incurred under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission’s on-line Project Database System, available at www.denali.gov. The project close out will require the recipient to submit the following information:

- a. Final data for each item listed in paragraph 7(a) “Progress Reports”

- b. Final project expenditures itemized by the following categories: planning & design; materials & equipment; freight; labor; project administration/overhead and other expenses.
- c. Acknowledgement of support: For all construction projects, the Award recipient shall display a sign that acknowledges the Government's support for the project(s) developed under this Award. The Commission will provide an appropriate sign. The Award recipient must request an indoor and/or an outdoor sign from the Commission office. Pickup or delivery of the sign can be arranged at that time.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on SF 424d (construction projects). This form must also be signed by a certifying official of the organization.

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish the project contemplated by the Award using local Alaska firms and labor.

No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be notified by the Denali Commission. The Denali Commission will work with the recipient to identify the steps necessary to bring them back into compliance, and will establish an appropriate time frame for the corrections to be made. If the corrections have not been made by the deadline, the Denali Commission reserves the right to either suspend or unilaterally terminate the Financial Assistance Award for non-performance.

11. Program Manager, Financial Manager & Other Contact Information

Denali Commission	AVCP
Mr. Mike McKinnon Transportation Program Manager 510 "L" Street, Suite 410 Anchorage, AK 99501 Phone: 907-523-9877 Fax: 907-271-1415 E-mail: mgmckinnon@gci.net	Marvella Brink Project Manager P.O. Box 1991 Bethel, AK 99559 Phone: 907-543-7311 Fax: 907-543-3856 Email: mbrink@avcp.org

<p>Ms. Betty Sorensen Grants Administrator 510 L Street, Suite 410 Anchorage, AK 99501 Phone: 907-271-3415 Fax: 907-271-1415 E-mail: bsorensen@denali.gov</p>	<p>Mr. Hansel Mathlaw Grants & Compliance Manager P.O. Box 1991 Bethel, AK 99559 Phone: 907-543-7311 Fax: 907-543-3856 Email: hmathlaw@avcp.org</p>
---	--