



Financial Assistance Award

DENALI COMMISSION
 510 "L" Street, Suite 410
 Anchorage, Alaska 99501
 (907) 271-1414

Project Number
 Project No. 0002-DC1999-ED1

Accounting Code
 95X1200 95870000 95-67

Recipient Name
 City of Klawock

Recipient Address
 PO Box 469
 Klawock, AK 99925

Denali Commission Share of Cost
\$ 242,000 (Planning and Design)
\$
Recipient Share of Cost
\$ 25,000 (USGS stream gauging contract)
\$
Total Estimated Cost
\$ 267,000

Award Performance Period
 From March 1, 2000 to February 28, 2004

Authority
 112 Stat 1854

Project Title
 3.5-Mile Creek Water Source

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission is issued in triplicate and constitutes an obligation of federal funding. By signing the three documents, the Recipient agrees to comply with the Award provisions indicated below and attached. Upon acceptance by the Recipient, two signed Award documents shall be returned to the Federal Co-Chair of the Denali Commission and the Recipient shall retain the third document. If not signed and returned without modification by the Recipient within 30 days of receipt, the Federal Co-Chair may unilaterally terminate this Award.

- EDA Standard Terms and Conditions Public Works and Implementations Construction Components, dated 3/99
- Special Award Conditions and Attachments
- Line Item Budget
- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments (www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments (www.whitehouse.gov/OMB/circulars/a087/a087-all.html)
- OMB Circular A-133, Audits of States, Local Governments and Indian Tribal Governments (www.whitehouse.gov/OMB/circulars/a133/a133.html)
- 15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with Institutions of Higher Education, Hospitals, Other Nonprofit, and Commercial Organizations (www.access.gpo.gov/nara/cfr/waisidx_99/15cfr14_99.html)
- OMB Circular A-122, Cost Principles for Nonprofit Organizations (www.whitehouse.gov/OMB/circulars/a122/a122.html)
- OMB Circular A-21, Cost Principles for Educational Institutions (www.whitehouse.gov/OMB/circulars/a021/a021.html)
- EDA Standard Terms and Conditions Capacity Building Programs
- Department of Commerce Financial Assistance Standard Terms and Conditions, dated 10/98

Signature of Authorized Official - Denali Commission

Typed Name and Title

Jeffrey Staser, Federal Co-Chair

Date

3/16/00

Signature of Authorized Official - City of Klawock

Typed Name and Title

Donna Williams, Mayor, City of Klawock

Date

3/16/00

Award Conditions to the Financial Assistance Award
Project No. 0002-DC1999-ED1
3.5-Mile Creek Water Source
City of Klawock

1. The scope of work for this project includes engineering planning and preliminary design of a new community water source at 3.5-Mile Creek. Total Commission funding for the City of Klawock (City) through this Agreement is \$242,000; total funding (including from other sources) is \$267,000. (Note – the City has already committed in 1999 the \$25,000 match for U.S. Geological Survey stream gauging information on 3.5 Mile Creek.) Commission funding is intended for use for the scope of work specified above only. In the event there is a balance of funding after the scope of work is completed, then the Commission will determine how the excess funds will be allocated. Shifting of costs between line items of the scope of work may be allowed with prior written approval from the Commission Project Officer.
2. The Project Officer for the City is Ms. Donna Williams (Mayor, City of Klawock) and for the Denali Commission Mr. Joel Neimeyer.
3. The City shall submit written progress reports to the Commission Project Officer quarterly (January/March, April/June, etc.). The reports are due within 30 calendar days of the end of the quarter. Interim reports are required in the event of significant project events that may extend the project schedule and/or impact the project budget. Quarterly progress reports shall include a narrative summary of the project status and accomplishments to date, and address the following questions: is the project on schedule, is the project on budget, and what actions are planned to address any project problems. These progress reports shall be sent to:

Denali Commission
510 "L" Street, Suite 410
Anchorage, AK 99501.

The Commission reserves the right, at a future date, to direct the City to provide the progress reports in electronic format for posting on the Commission web page.

4. Two forms of project financial reports are required.
 - A. Project financial status reports shall be submitted to the Commission Project Officer quarterly (included as part of the quarterly progress reports). Included in the quarterly financial status reports shall be a project performance analysis on budgeted project line items, as defined by the City, showing budget costs compared to actual expenditures and obligations to date versus work performed to date (for each line item).

- B. A final Financial Status Report (Standard Form 269 - <http://www.whitehouse.gov/OMB/grants/index.html>) shall be submitted to the Commission Project Officer within 90 days after the end of the Award Performance Period. If the Period is longer than one year, or if the Agreement is revised to extend the Award Performance Period beyond one year, the City must annually submit a completed Standard Form 269 within 90 days after the end of each anniversary of the award date.
5. The cost principles of OMB Circular A-87 are applicable to this award. Indirect costs incurred by the City on this project are not allowed, although subcontractors are not held to this requirement.
 6. The City agrees to comply with the requirements of OMB Circular A-133, "Audits of States, Local Governments and Non-Profit Organizations."
 7. To receive payment, the City must submit a "Request for Advance or Reimbursement", Standard Form-270, to the Commission Project Officer. It is expected that the City will forecast by letter or spreadsheet format, Commission funds or working capital advances needed on a monthly (or as needed) basis for each project. This does not preclude more frequent Commission payments, then monthly, given project specific needs. The Commission Project Officer may review all payments to determine if payments made are justified and supported by appropriate records, invoices and other documentation. The Commission reserves the right to prohibit further payments to the City, at any time, if discrepancies involving Commission funds arise, until such time that the discrepancies are resolved to the satisfaction of the Commission. Pay requests for City administrative costs shall be on a separate Standard Form – 270 (quarterly) from project pay requests.
 8. To the maximum extent feasible, considering applicable laws, the City shall accomplish the work of this Agreement utilizing local labor and small, minority owned and disadvantaged businesses.
 9. No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.
 10. Written request by letter from the City Project Officer to the Commission Project Officer for concurrence is necessary for significant budget revision approval.
 11. The City may choose to enter into a separate agreement with the Alaska Native Tribal Health Consortium for technical support services in carrying out the scope of work. These services may range from doing all the scope of work, a portion, or technical assistance to the City to obtain an A&E firm.



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM

Department of Environmental Health & Engineering

3925 Tudor Centre Drive
Anchorage, Alaska 99508

Joel -
FYE

AUG 31 2000

DATE: August 29, 2000


FROM: Director, Division of Sanitation Facilities
Alaska Native Tribal Health Consortium Refer to: A-DEHE (DSF)

SUBJECT: Distribution of the Cooperative Planning Project Agreement document for
Project No. AN 00-Q02 - Klawock, Alaska

TO: FOR THE RECORD

On behalf of Alaska Native Tribal Health Consortium and Indian Health Service, the individuals listed below were sent one copy each of the subject document:

Donna J. Williams, Mayor, City of Klawock
Environmental Health Specialist, Sitka
Al Ewing, Chief of Staff, Denali Commission, Anchorage
Ralph Hogge, DEH&E, Anchorage
Rick Walicki, DEH&E, Anchorage
Kelly Leseman, DEH&E, Anchorage
Dan Reitz, DEH&E, Anchorage
Brad Rea, DEH&E, Anchorage
Bertha Rickman, DEH&E, Anchorage
Norman Fairbanks, IHS, OEH&E, Anchorage

for 
Kenneth J. Evans, P.E.

Enclosure



Department of Environmental Health and Engineering
Division of Sanitation Facilities Construction

Cooperative Planning Project Agreement

A Sanitation Facilities Improvement Project Between:
The Alaska Native Tribal Health Consortium and
The City of Klawock, Alaska
Project No. AN 00-Q02
August 2000

**COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA**

PROJECT NO. AN 00-Q02

EXECUTIVE SUMMARY

Scope of Project

The scope of this project will be to produce completed plans and specifications with full regulatory permits for:

1. A raw water intake structure on Three-Mile Creek.
2. Water transmission piping from the intake to the existing City of Klawock water treatment plant.
3. A primary planning component of this project will be to select the actual water intake site location and to plan the routing for both water transmission pipeline and vehicular access to the site.

No construction work will be performed under this project.

Funding Source(s)

Contributor	Fiscal Year	Description	Amount
<u>City of Klawock</u> <u>from Denali Commission</u>	<u>(Federal) 1999</u>	<u>Financial Asst. Award</u>	<u>\$ 235,000</u>
TOTAL PROJECT FUNDING			\$ 235,000

Method of Project Management and Completion

Project activities will be completed through ANTHC design procurement with ANTHC liaison, oversight and coordination.

**COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA**

PROJECT NO. AN 00-Q02

To provide for this project, the ANTHC and the City of Klawock mutually agree to the terms and conditions contained in this Agreement.

PREPARED BY:

8-14-00

Date

Brad Rea

Brad Rea, P.E.
Sr. Project Engineer, DEHE
ANTHC

RECOMMENDED BY:

8/16/00
Date

Steven M. Weaver

Steven M. Weaver, P.E.
Director, DEHE
ANTHC

APPROVED BY:

8/17/00
Date

Paul Sherry

Paul Sherry
President/CEO
ANTHC

APPROVED BY
THE CITY OF
KLAWOCK:

8/23/00
Date

Donna Williams

Mayor, City of Klawock, Alaska,
having been duly authorized by the
City Council to enter into this
Agreement on behalf of the City as
evidenced by the attached
Resolutions made by the City
Council.

**COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA**

PROJECT NO. AN 00-Q02

TABLE OF CONTENTS

A. INTRODUCTION	1
B. PROJECT FUNDING.....	2
C. PROJECT SCOPE.....	2
D. PROJECT COST ESTIMATE.....	4
E. DEFICIENCIES TO BE CONSIDERED.....	5
F. PLANNING PROJECT AREA	5
F 1. Location	5
F 2. Population History	5
G. ENVIRONMENTAL REVIEW	6
H. PROVISIONS FOR PROJECT COMPLETION	6
APPENDIX	

**COOPERATIVE PLANNING PROJECT AGREEMENT
SANITATION FACILITIES IMPROVEMENTS
CITY OF KLAWOCK, ALASKA**

PROJECT NO. AN 00-Q02

DATE OF DOCUMENT:
August 2000

A. INTRODUCTION

Throughout this document these entities are referred to as follows:

City of Klawock	=	City
Alaska Native Tribal Health Consortium	=	ANTHC
Indian Health Service	=	IHS

The ANTHC, Department of Environmental Health and Engineering (DEHE), has as its mission to involve and assist Alaska Natives to improve their health and safety through the provision of sanitation facilities. Through Public Laws 86-121, 93-638, and 105-83, the ANTHC has assumed management of the sanitation facilities construction program.

This document contains information about the following:

- Project Funding
- Project Scope
- Project Cost Estimate
- Deficiencies to be Addressed
- Planning Project Area
- Environmental Review
- Provisions for Project Completion

Project activities will be completed through ANTHC design procurement with ANTHC liaison, oversight and coordination.

The project is expected to begin August 2000, and be completed by August 2001.

In order to complete this project as described in this document entitled, COOPERATIVE PLANNING PROJECT AGREEMENT (CPPA), SANITATION FACILITIES IMPROVEMENTS, CITY OF KLAWOCK, ALASKA, PROJECT NO. AN 00-Q02, dated AUGUST 2000, the parties mutually agree to terms and conditions as described in this document as evidenced by their signature to this Agreement.

B. PROJECT FUNDING

The project is funded by the following contributor(s):

Contributor	Fiscal Year	Description	Amount
<u>City of Klawock</u> <u>from Denali Commission</u>	<u>(Federal) 1999</u>	<u>Financial Asst. Award</u>	<u>\$ 235,000</u>
TOTAL PROJECT FUNDING			<u>\$ 235,000</u>

C. PROJECT SCOPE

The scope of this project will be to produce completed construction plans and specifications with full regulatory permits for:

1. A raw water intake structure on Three-Mile Creek.
2. Water transmission piping from the intake to the existing City of Klawock water treatment plant.
3. A primary planning component of this project will be to select the actual water intake site location and to plan the routing for both water transmission pipeline and vehicular access to the site.

No construction work will be performed under this project.

Information about the community and sanitation facilities will be collected and forecasted under this project. The information may include the following:

- Social and Economic Information
- Physical Environment and Natural Resources Information
- Community Information
- Existing Sanitation Facilities
- Operation and Maintenance Resources
- Sanitation Facility Deficiencies

Alternatives for addressing deficiencies have been described and evaluated.

This work was completed in July 2000 as "An Engineering Study for WATER SOURCE ALTERNATIVES," by CE2 Engineers under direct contract to the City of Klawock.

Recommendations have been made in "An Engineering Study for WATER SOURCE ALTERNATIVES," by CE2 Engineers. Additional recommendations and conclusions may include the following:

- Justification
- Water intake site selection
- Phases and Associated Costs (Forefront/SDS format)
- Required Permits
- Coordination and Timing Issues
- Additional Conclusions (project related)

D. PROJECT COST ESTIMATE

Job Type	Job Type Description	Scope of Work	Funding Source
			Denali Commission
DS	Design & Studies	Stream guage monitoring (ongoing) by USGS for water years No. 2 and 3	\$ 15,000
DS	Design & Studies	Raw water treatability study and filtration system upgrades in WTP (ongoing)	17,500
DS	Design & Studies	Identify and located water intake structure site options	10,000
DS	Design & Studies	Geotechnical study/testing of water intake site and adjacent area(s)	35,000
DS	Design & Studies	Geotechnical study/testing of water transmission pipeline corridor	20,000
DS	Design & Studies	GPS topographical survey of water intake site and adjacent areas	20,000
DS	Design & Studies	Water Transmission pipeline route survey	15,000
DS	Design & Studies	Water intake site plan and access roadway design	12,500
DS	Design & Studies	Engineered design of reinforced concrete water intake structure, self-cleaning intake screens, and requisite valving appurtenances	37,500
DS	Design & Studies	Engineered design of water transmission pipeline, air-vac valving, and control valves for dual source (Half-Mile Creek/Three Mile Creek) operational	15,000
DS	Design & Studies	Environmental permitting and feasibility reviews	25,000
PD	Project Development	Misc. Development Tasks	10,000
Subtotal			\$ 232,500
Professional Operations: 1%			\$ 2,325
Total			\$ 234,825
Total, Rounded to the Nearest Thousand			\$ 235,000

E. DEFICIENCIES TO BE ADDRESSED

This project is being undertaken to identify alternatives and recommendations to address the following sanitation facility deficiencies:

1. The existing community water supply does not have adequate volume to meet demand during peak demand periods.
2. The existing new water supply is often difficult to treat due to highly variable organic loadings (color).

F. PLANNING PROJECT AREA


F 1. Location

Community vicinity maps are included in the Appendix.

Klawock is located on the westcoast of Prince of Wales Island across from Klawock Island. It is 7 miles north of Craig, 24 miles from Hollis, and 56 air miles west of Ketchikan. It lies at approximately 55° 33' North Latitude, 133° 05' West Longitude (Sec. 09, T073S, R081E, Copper River Meridian).

F 2. Population History

The following information has been obtained from the Alaska Department of Community and Economic Development.



G. ENVIRONMENTAL REVIEW

An environmental review for the anticipated project location has been completed in accordance with the requirements of the IHS Environmental Review Manual dated March 1993. A recommendation for a categorical exclusion is recommended for this project. The Environmental Review Memorandum is contained in the Appendix.

H. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE Cooperative Project Agreement (CPA) Provisions Manual, dated June 27, 2000, are incorporated into this Agreement by reference. For the purposes of this Agreement, all references to "Local Participant" shall mean the City of Klawock.

Provisions for Planning Projects:

- General Provisions for Planning Projects
- Project Management Provisions for Planning Projects

APPENDIX

Project Data System and Project Setup Information Sheet

Resolution 1. City Resolution to Authorize Creation of a Project Checking Account

Resolution 2. City Resolution to Authorize the Mayor to Represent the City Council

Resolution 3. IRA Resolution to Authorize the City Mayor to Represent the IRA Council

Environmental Review Memorandum

**ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
DIVISION OF SANITATION FACILITIES CONSTRUCTION**

**PROJECT DATA SYSTEM (PDS)
AND
PROJECT SETUP INFORMATION SHEET**

PROJECT NUMBER: AN 00-Q02
 MASTER JOB NUMBER: AKW.S00
 COMMUNITY NAME: Klawock
 COMMUNITY CODE: AKW
 SDS NARRATIVE NAME AND NUMBER (IF APPLICABLE): None (Design Only)
 SELF GOVERNANCE CODE: B-(T-III Compact)
 REGIONAL HEALTH CORPORATION: SEARHC
 PROJECT ENGINEER: Brad Rea, P.E.
 DISTRICT ENGINEER: Daniel Reitz, P.E.
 DISTRICT: Southern/ANTHC Lead
 DISTRICT CODE: 531
 PROJECT CLASS: IHS Regular IHS Housing Special/Emergency VSW Other
 NAME OF FEDERALLY RECOGNIZED TRIBE: Klawock Cooperative Association

Houses Served by This Project:

Type of Houses *	Number of Houses	First Service? (Y or N)	Water Service? (Y or N)	Sewer Service? (Y or N)	S. Waste Service? (Y or N)	O&M Service? (Y or N)	Existing Deficiency Level **	Final Deficiency Level **
E1	77	N	Y	N	N	N	2	1
E3	75	N	Y	N	N	N	2	1
H1	20	N	Y	N	N	N	2	1

*** HOUSE TYPES**

NEW OR RENOVATED	EXISTING
H1 HUD/IHA	E1 EXISTING INDIAN
H2 BIA/HIP	E2 COMMUNITY BLDG
H3 PRIVATE TRIBAL	E3 NON-INDIAN
H4 STATE FUNDED	
H5 OTHER	

FUNDING

IHS REGULAR	_____
IHS HOUSING	_____
U.S. EPA (Type)	_____
VSW	_____
RD	_____
City/Denali Commission	\$ 235,000
OTHER	_____
TOTAL	\$ 235,000

**** Deficiency**

Level	Description
I	Piped water & sewer to home.
II	Water and sewer truck haul system with storage and plumbing in home
III	Water and sewer ATV haul system With storage and plumbing in home.
IV	Central watering point and/or washeteria. Non-piped sewage disposal system.
V	No water and sewer facilities.

**COST BY SERVICE TYPE
(Project funding only)**

WATER	\$ 235,000
SEWER	_____
SOLID WASTE	_____
O&M	_____
TOTAL	\$ 235,000

PO Box 113

Klawock, AK

99925

City of Klawock
Alaska

"Site of the first cannery in Alaska"

Phone: (907)755-2261

Fax: (907)755-2403

CITY OF KLAWOCK
RESOLUTION 00-23

A RESOLUTION AUTHORIZING THE ESTABLISHMENT OF AN ALASKA NATIVE TRIBAL CONSORTIUM (ANTHC), DEPARTMENT OF ENVIRONMENTAL HEALTH AND ENGINEERING (DEHE) ACCOUNT, FOR THREE MILE WATER INTAKE.

WHEREAS, the City of Klawock Council, hereinafter called the Council, is the governing body of the City of Klawock, Alaska, and

WHEREAS, the Alaska Native Tribal Consortium, hereinafter called ANTHC is assisting the Council in providing adequate sanitation facilities for the residents of the City of Klawock, Alaska, and


WHEREAS, a construction checking account is necessary to meet the goals of this project.

NOW THEREFORE, the Council resolves to establish a ANTHC/DEHE Account under the applicable provisions to the Memorandum of Agreement for the Alaska Native Tribal Health Consortium Project No. AN 00-Q02. The services of Todd Tew, CPA, are to be acquired to administer the account. The Council authorizes Todd Tew, CPA, or his/her representative, to obtain any information, in writing or verbally, concerning the account. The Council also authorizes Brad Rae, Project Engineer of the ANTHC/DEHE, or his/her representative, to obtain any information, in writing or verbally, concerning the account from either the City of Klawock, the Bank indicated below, or Todd Tew, CPA. The account number is being established with:

1st Bank of Ketchikan
P.O. Box 74
Craig, Alaska 99921

Two signatures will be required to validate all checks written against the account. Only those persons whose names appear on the signature card for the account are authorized to sign checks. The Council also requests that copies of monthly bank statements be sent by the Bank to the following parties:

City of Klawock
ANTHC/DEHE, Anchorage


Donna J. Williams, Mayor


ATTEST: Karen K. Clark, City Clerk

PO Box 113

Klawock, AK
99925

City of Klawock Alaska

"Site of the first cannery in Alaska"

Phone: (907)755-2261

Fax: (907)755-2403

City of Klawock
THREE MILE WATER INTAKE
Resolution 00-24

A RESOLUTION AUTHORIZING THE MAYOR TO SIGN PROJECT DOCUMENTS ON BEHALF OF THE COMMUNITY.


WHEREAS, the City of Klawock Council, hereinafter called the Council, is the governing body of the City of Klawock, Alaska, and

WHEREAS, the Alaska Native Tribal Consortium (hereinafter referred to as (ANTHC) is assisting the Council in providing adequate sanitation facilities for the residents of the City of Klawock, and


WHEREAS, said Council has a duly authorized Mayor to represent it in matters concerning sanitation facilities development.

NOW THEREFORE, be it resolved that said Council hereby authorizes the Mayor to enter into agreements upon approval of the City Council.

BE IT FURTHER RESOLVED that said Council will cooperate with the provisions of any agreement entered into by the Council's representative and ANTHC, and they will be duly carried out.



Donna J. Williams, Mayor



ATTEST: Karen K. Clark, City Clerk



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Department of Environmental Health & Engineering
3925 Tudor Centre Drive
Anchorage, Alaska 99508

MEMORANDUM

DATE: August 2000

FROM: Environmental Review Officer
Alaska Native Tribal Health Consortium

SUBJECT: City of Klawock - Environmental Review
Project No. AN 00-Q02

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential environmental concerns (specific and cumulative effects) associated with the project in consultation with applicable federal, state, and local authorities. An Environmental Review has been completed with respect to the proposed sanitation facilities planning project.

FINDINGS

The finding of this environmental review is that no further environmental investigation is necessary. It is recommended that the Indian Health Service (IHS) approve a determination of eligibility for categorical exclusion from the Environmental Assessment process for this project. Current IHS policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for IHS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a categorical exclusion for projects to conduct "engineering studies and investigations including soil borings and test well drilling to gather data for the purpose of determining engineering feasibility and permit facility design." This project will complete such an investigation.

SCOPE OF WORK

The primary purpose of this project is to produce completed plans and specifications with full regulatory permits for:

1. A raw water intake structure on Three-Mile Creek.
2. Water transmission piping from the intake to the existing City of Klawock water treatment plant.
3. A primary planning component of this project will be to select the actual water intake site location and to plan the routing for both water transmission pipeline and vehicular access to the site.

This project will include consideration of community needs, surveys, preliminary engineering evaluations, consideration of alternatives, and recommended facilities. No construction work will be performed under this project. The following field activities may be undertaken in order to complete the scope of this project:

- Site investigation by foot and through the use of locally available transportation (i.e. truck, ATV, snow machine, etc.)
- Ground and aerial surveying
- Soil boring and sampling of surface and subsurface soil
- Test well drilling and monitoring of test wells and existing wells
- Surface water testing and monitoring

Project activities will be completed through ANTHC design procurement with ANTHC liaison, oversight and coordination.

The ANTHC agrees to comply with all applicable federal, state and local environmental laws, regulations, and requirements during all phases of the project, as well as obtain any necessary permits.

SUMMARY

With the scope of work outlined in the Cooperative Planning Project Agreement, the ANTHC has completed the environmental review. If the scope of work is changed in the future, then the ANTHC will revisit this environmental review to determine if potential environmental concerns have been addressed.



Bill Griffith, P.E.