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Kasaan Health Clinic   ---   2/10/2012 
Wages -  Carpenter blended $73.80  Electrical & Mechanical $74.80 
 
Division 1 
1015 Supervisor (Working Foreman) 
 15.00 --@15.00 wk 0.00 10,500.00 0.00 10,500.00 
1020 Project Manager (1/3 time) 
 17.00 --@19.92 wk 0.00 11,556.60 0.00 11,556.60 
1090 Expediting 
 60.00 z@60.00 mh 0.00 4,488.00 0.00 4,488.00 
1205 Bond 
500.00 --@.0000 $mm 7,200.00 0.00 0.00 7,200.00 
360.00 --@.0000 $mm 3,132.00 0.00 0.00 3,132.00 
 0.00 --@.0000 $mm 0.00 0.00 0.00 0.00 
 0.00 --@.0000 $mm 0.00 0.00 0.00 0.00 
Wage and Hour Permit Fee (State of Alaska) 
 1.00 --@.0000 ls 5,000.00 0.00 0.00 5,000.00 
1220 General Liabiity: Subcontractors 
180.00 --@.0000 thousands7,677.00 0.00 0.00 7,677.00 
1225 General Liability: Supervision 
 22.00 --@.0000 thousands1,003.20 0.00 0.00 1,003.20 
1320 Project Mob / Demob 
 1.00 --@.0000 ls 3,200.00 0.00 0.00 3,200.00 
1330 Vehicles 
 4.00 --@.0000 mo 4,800.00 0.00 0.00 4,800.00 
1340 Small Tools & Supply 
 1.00 --@.0000 ls 2,500.00 0.00 0.00 2,500.00 
1345 Scaffolding 
 1.00 --@.0000 ls 1,450.00 0.00 0.00 1,450.00 
1415 Temporary Lighting 
 1.00 --@.0000 ls 500.00 0.00 0.00 500.00 
1420 Temporary Heat 
150.00 --@.0000 Gal 675.00 0.00 0.00 675.00 
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1440 Telephone 
 4.00 --@.0000 mo 1,000.00 0.00 0.00 1,000.00 
1522 Camp Days 
315.00 --@.0000 md 37,800.00 0.00 0.00 37,800.00 
1660 Reproducable Prints 
 1.00 --@.0000 ls 450.00 0.00 0.00 450.00 
1710 Freight   --  FOB Jobsite in Divisions 
Misc. Air Freight 
 1.00 --@.0000 ls 3,000.00 0.00 0.00 3,000.00 
170 Receive, Store & Handle 
 35.00 z@35.00 mh 0.00 2,618.00 0.00 2,618.00 
1810 Daily Cleanup 
 80.00 z@80.00 -- 0.00 5,984.00 0.00 5,984.00 
1815 Final Cleaning 
 24.00 x@24.00 mh 0.00 1,771.20 0.00 1,771.20 
1820 Punchlist 
 30.00 z@30.00 -- 0.00 2,244.00 0.00 2,244.00 
1840 Trash Removal 
 4.00 --@.0000 mo 1,040.00 0.00 0.00 1,040.00 
**Subtotal: 01 General Requirements 
 263.9 80,427.20 39,161.80 0.00 119,589.00 
 
Division 2 
Water service - Excavation and backfill and pipe 
 60.00 z@16.50 LF 1,368.00 1,234.20 10,500.00 13,102.20 
Extended Sewer Line for Effluent Discharge 
 85.00 z@27.20 LF 510.00 2,034.90 1,700.00 4,244.90 
Septic Tank 
 1.00 z@24.00 Ea 3,000.00 1,795.00 0.00 4,795.00 
Additional Material/Compacted 
500.00 z@50.00 CY 16,000.00 3,740.00 0.00 19,740.00 
Gross Excavation 
450.00 z@59.85 CY 0.00 4,477.50 2,016.00 6,493.50 
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Usable Excavation 
450.00 --@.0000 CY 5,400.00 0.00 0.00 5,400.00 
Drain Tile to French Drain 4" tile 
150.00 S6@14.25 LF 574.20 730.50 177.98 1,482.68 
French Drain/Dry Well 
 40.00 z@20.00 CY 800.00 1,496.00 2,200.00 4,496.00 
Boulders 
 6.00 x@.0000 Ea 1,950.00 0.00 0.00 1,950.00 
Chain Link Fence 
 40.00 x@5.000 LF 820.00 369.20 0.00 1,189.20 
**Subtotal: 02 Existing Conditions 
 216.8 30,422.20 15,877.30 16,593.98 62,893.48 
 
Division 3 Concrete 
Footers 12" x `16" 
 7.20 x@.0000 CY 6,840.00 0.00 0.00 6,840.00 
Stem walls 8"x 3' 6" 
 9.00 x@.0000 CY 8,550.00 0.00 0.00 8,550.00 
Slab 4" 
 14.00 x@.0000 CY 13,300.00 0.00 0.00 13,300.00 
Concrete for posts 
 6.00 x@12.00 Ea 900.00 885.60 0.00 1,785.60 
Bollards 6" diameter pipe 
 1.00 x@.7500 Ea 190.00 55.35 0.00 245.35 
**Subtotal: 03 Concrete 
 12.8 29,780.00 940.95 0.00 30,720.95 
 
Division 5 Metals 
Anchor Bolts 16"oc 
 84.00 x@8.988 Ea 299.88 663.60 0.00 963.48 
Hold Downs w/anchor rods 
 16.00 x@8.000 Ea 1,014.40 590.40 0.00 1,604.80 
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Hurricane ties/misc holddowns 
210.00 x@7.350 Ea 193.20 541.80 0.00 735.00 
Angle steel at door threshold 
 2.00 x@2.000 Ea 62.50 147.60 0.00 210.10 
Fastner Allowance 
 1.00 --@.0000 ls 1,250.00 0.00 0.00 1,250.00 
**Subtotal: 05 Metals 
 26.3 2,819.98 1,943.40 0.00 4,763.38 
 
Division 6 Wood and Plastics 
Sill Plate Treated Wood 2" x 6" 
132.00 x@7.392 LF 151.80 545.16 0.00 696.96 
Roof Trusses 
 23.00 x@51.75 Ea 7,475.00 3,820.30 0.00 11,295.30 
Blocking - Truss & soffit 
850.00 x@8.500 LF 680.00 629.00 0.00 1,309.00 
Roof Decking 1/2" 
2150.00 x@66.65 SF 1,311.50 4,923.50 0.00 6,235.00 
Gable end outriggers& Bridging 
 24.00 x@7.200 Ea 600.00 531.36 0.00 1,131.36 
Plywood Soffits - gable ends 
180.00 x@4.680 SF 216.00 345.60 0.00 561.60 
Exterior Wall Framing 2x6 16" centers 
1480.00 x@48.84 SF 740.00 3,611.20 0.00 4,351.20 
Exterior wall plates 
400.00 x@7.200 LF 292.00 532.00 0.00 824.00 
Door Openings Ext. Wall 
 2.00 x@2.780 Ea 280.00 205.20 0.00 485.20 
Window Openings Ext. Wall 
 4.00 x@11.40 Ea 540.00 841.20 0.00 1,381.20 
Frame Windows Loft Area 
 4.00 x@5.800 Ea 232.00 428.00 0.00 660.00 
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Interior Walls steel studs main floor 
1040.00 x@26.00 SF 696.80 1,924.00 0.00 2,620.80 
Interior Walls steel studs Loft area 
240.00 x@12.00 SF 160.80 885.60 0.00 1,046.40 
Interior Walls door & window openings 
 11.00 x@18.37 Ea 467.50 1,355.20 0.00 1,822.70 
Soffit at Shower 
 1.00 x@1.500 ls 65.00 110.70 0.00 175.70 
Loft Decking 1/2 plywood 
370.00 x@11.47 SF 225.70 847.30 0.00 1,073.00 
Blocking for ceilings GWB&Decking 
400.00 x@4.000 LF 280.00 296.00 0.00 576.00 
Trim Interior of Exterior windows/finish 
120.00 x@10.80 LF 348.00 796.80 0.00 1,144.80 
Chair Rails 6"x3/4 
 80.00 x@2.800 LF 376.00 206.40 0.00 582.40 
Wood Trim at Sliding Doors,loft etc-finsihed 
100.00 x@9.000 LF 390.00 664.00 0.00 1,054.00 
Cabinets Upper 
 26.00 x@29.90 LF 5,590.00 2,206.62 0.00 7,796.62 
Cabinets Lower 
 39.00 x@38.29 LF 9,165.00 2,826.33 0.00 11,991.33 
Countertops Laminated 
 39.00 x@7.293 LF 1,599.00 538.20 0.00 2,137.20 
**Subtotal: 06 Wood and Plastics 
 393.6 31,882.10 29,069.67 0.00 60,951.77 
 
 
Division 7 Thermal, Moisture Protection 
Vapor Barrier - slab 
1000.00 x@3.000 SF 210.00 220.00 0.00 430.00 
Slab EPS insulation 3" 
1000.00 x@20.00 SF 1,750.00 1,480.00 0.00 3,230.00 
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Foundation Dampproofing 
265.00 x@17.22 SF 442.55 1,272.00 0.00 1,714.55 
Foundation Insulation 6" 
265.00 x@10.60 SF 927.50 781.75 0.00 1,709.25 
Foundation Insulation 2" 
265.00 x@5.300 SF 344.50 392.20 0.00 736.70 
FRP Foundation protection 
 4.35 x@.1390 SF 21.27 10.27 0.00 31.54 
Wall Self Adhering Waterproof membrane 
1500.00 x@10.50 SF 1,890.00 780.00 0.00 2,670.00 
Z channel 3" Walls 
167.00 x@43.58 SY 1,544.75 3,216.42 0.00 4,761.17 
Wall EPS insulation 3" 2 layers 
1480.00 x@59.20 SF 5,180.00 4,366.00 0.00 9,546.00 
Wall Pressure treated furring 1x4 
1300.00 x@23.40 LF 585.00 1,729.00 0.00 2,314.00 
Siding Red Cedar 
1480.00 x@56.24 SF 2,960.00 4,144.00 0.00 7,104.00 
Roof Ice and Water Shield 
2150.00 x@15.05 SF 2,730.50 1,118.00 0.00 3,848.50 
Roof 6" Z Channel 
240.00 x@72.00 SY 3,180.00 5,313.60 0.00 8,493.60 
Roof 1" Z channel 
240.00 x@45.60 SY 1,260.00 3,364.80 0.00 4,624.80 
Roof EPS insulation 3 layers 3" 
2350.00 x@141.0 SF 12,337.50 10,410.50 0.00 22,748.00 
Standing Seam Metal Roof 
2150.00 x@.0000 SF 37,410.00 0.00 0.00 37,410.00 
Roof underlayment 
2150.00 x@8.600 SF 903.00 645.00 0.00 1,548.00 
Flashing eaves facia corners 
300.00 x@12.00 LF 1,515.00 885.00 0.00 2,400.00 
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Drip edge eaves 
400.00 x@16.00 LF 1,020.00 1,180.00 0.00 2,200.00 
Flashing metal exterior doors and windows 
105.00 x@8.400 LF 540.75 619.50 0.00 1,160.25 
Insect Screen 
325.00 x@6.500 LF 318.50 481.00 0.00 799.50 
Metal Closure at wall & Soffit 
145.00 x@2.900 LF 420.50 214.60 0.00 635.10 
Gutter 
 64.00 x@3.456 LF 105.60 255.36 0.00 360.96 
Seal Exterior doors and windows 
 8.00 x@10.00 Ea 321.60 738.00 0.00 1,059.60 
Accoustic Insulation 3-1/2" (R-13) 
1300.00 x@9.100 SF 520.00 676.00 0.00 1,196.00 
Calk & Adhesive allowance 
 1.00 --@.0000 ls 1,200.00 0.00 0.00 1,200.00 
**Subtotal: 07 Thermal, Moisture Protect 
 599.8 79,638.52 44,293.00 0.00 123,931.52 
 
Division 8 Openings 
New Doors - Exterior 
 2.00 x@5.000 Ea 3,800.00 369.00 0.00 4,169.00 
New Doors - Interior 
 7.00 x@17.50 Ea 9,800.00 1,291.50 0.00 11,091.50 
Sliding Doors single 
 24.00 x@4.800 SF 2,640.00 354.24 0.00 2,994.24 
Sliding Doors dbbl 
 48.00 x@9.600 SF 5,280.00 708.48 0.00 5,988.48 
Exterior Windows 6x4 
 4.00 x@10.00 Ea 2,720.00 738.00 0.00 3,458.00 
Loft Windows 2x3.5 
 4.00 x@8.000 Ea 800.00 590.40 0.00 1,390.40 
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Interior Windows 
 2.00 x@7.000 Ea 380.00 516.60 0.00 896.60 
**Subtotal: 08 Openings 
 61.9 25,420.00 4,568.22 0.00 29,988.22 
 
Division 9 Finishes 
High impact GWB exterior walls level 4 finish 
1100.00 x@25.30 SF 1,375.00 1,870.00 0.00 3,245.00 
High impact GWB interior walls level 4 finish 
1100.00 x@25.30 SF 1,375.00 1,870.00 0.00 3,245.00 
High impact GWB ceilings level 4 finish 
705.00 x@20.44 SF 881.25 1,508.70 0.00 2,389.95 
High impact GWB loft area level 4 finish 
480.00 x@33.12 SF 600.00 2,443.20 0.00 3,043.20 
Paint Walls GWB 3 coats 
2285.00 x@27.42 SF 594.10 2,033.65 0.00 2,627.75 
Paint Ceilings GWB 3 coats 
325.00 x@3.900 SF 84.50 289.25 0.00 373.75 
Paint Loft Flooring 
370.00 x@4.440 SF 96.20 329.30 0.00 425.50 
Paint exposed structure at roof/loft 
480.00 x@15.36 SF 192.00 1,132.80 0.00 1,324.80 
Paint exposed structure at mechanical 
100.00 x@3.200 SF 40.00 236.00 0.00 276.00 
Paint Walls above truss 
600.00 x@12.00 SF 156.00 888.00 0.00 1,044.00 
Stain Siding 
1480.00 x@14.80 SF 296.00 1,095.20 0.00 1,391.20 
Ceiling ACT 
365.00 x@12.77 SF 456.25 941.70 0.00 1,397.95 
Paint Duct and pipe 
300.00 x@4.200 SF 72.00 309.00 0.00 381.00 
 



                                                                Job:  Kasaan Village Clinic 

TONSINA, LLC 
 Elements of Construction 

 
Qty Craft Hours    Unit Material Labor Equipment Total 

  

Page 10 of 16 2/15/2012 

      

Misc paint of metals fixtures etc 
 1.00 x@10.00 Ea 225.00 738.00 0.00 963.00 
Paint Doors and Frames 
 9.00 x@18.00 Ea 315.00 1,328.40 0.00 1,643.40 
Resilient Flooring 
460.00 z@15.64 SF 1,610.00 1,168.40 0.00 2,778.40 
Carpet 
380.00 z@7.600 SF 1,307.20 570.00 0.00 1,877.20 
Walk off Mat 
 60.00 z@1.500 SF 642.00 112.20 0.00 754.20 
FRP panels - Bathroom 
144.00 x@4.608 SF 626.40 339.84 0.00 966.24 
Base Cove resilient 
170.00 BF@8.500 LF 646.00 467.50 0.00 1,113.50 
Base Rubber 
150.00 x@3.750 LF 112.50 277.50 0.00 390.00 
**Subtotal: 09 Finishes 
 271.9 11,702.40 19,948.64 0.00 31,651.04 
 
Division 10 Specialties 
Signage 
 1.00 x@3.000 ls 850.00 221.40 0.00 1,071.40 
Bathroom accessories 
 1.00 x@7.000 ls 1,560.00 516.60 0.00 2,076.60 
Hook strip at entrance 
 1.00 x@.5000 Ea 75.00 36.90 0.00 111.90 
Heavy Duty Shelving at storage 
 1.00 x@2.250 Ea 245.00 166.10 0.00 411.10 
Rolling Shades 
 60.00 x@4.980 SF 244.80 367.80 0.00 612.60 
Louvers with screen, typical 
 4.00 x@4.000 SF 540.00 295.20 0.00 835.20 
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Access Panels 
 4.00 x@1.452 Ea 340.00 107.16 0.00 447.16 
Fire extinguisher 
 4.00 x@1.952 Ea 807.84 144.04 0.00 951.88 
LCD Television w/mount 
 1.00 x@1.500 Ea 550.00 110.70 0.00 660.70 
**Subtotal: 10 Specialties 
 26.6 5,212.64 1,965.90 0.00 7,178.54 
 
 
Division 15 Mechanical 
Boiler w/connections 
 1.00 z@19.00 Ea 6,900.00 1,421.00 0.00 8,321.00 
Boiler Master Controller 
 1.00 z@2.500 Ea 1,300.00 187.00 0.00 1,487.00 
Connections to Sensors 
 21.00 z@21.00 Ea 3,045.00 1,570.80 0.00 4,615.80 
Radiant mixing  w/ connections 
 2.00 z@10.50 Ea 3,250.00 785.40 0.00 4,035.40 
Flue installed 
 15.00 z@2.250 LF 930.00 168.30 0.00 1,098.30 
Heat circulation pump w/ connections 
 3.00 z@7.500 Ea 1,170.00 561.00 0.00 1,731.00 
Fuel Piping to Tank 
 15.00 z@7.500 LF 127.50 561.00 0.00 688.50 
Fuel Tank - Double walled 300 gal 
 1.00 z@16.00 Ea 6,900.00 1,197.00 0.00 8,097.00 
Fuel train assembly 
 1.00 z@2.500 Ea 490.00 187.00 0.00 677.00 
Expansion tank 
 2.00 z@4.000 Ea 450.00 299.20 0.00 749.20 
Boiler connections air separator 
 1.00 z@3.000 Ea 450.00 224.40 0.00 674.40 



                                                                Job:  Kasaan Village Clinic 

TONSINA, LLC 
 Elements of Construction 

 
Qty Craft Hours    Unit Material Labor Equipment Total 

  

Page 12 of 16 2/15/2012 

      

Glycol Makeup system 
 1.00 z@3.500 Ea 700.00 261.80 0.00 961.80 
Hot Water Boilermate & Connections 
 1.00 z@6.000 Ea 2,550.00 448.80 0.00 2,998.80 
Radiant Floor Pex 
850.00 z@21.25 LF 780.30 1,589.50 0.00 2,369.80 
Thermostats w/wire conduit 
 5.00 z@15.00 Ea 675.00 1,122.00 0.00 1,797.00 
Rough in sink/Lavatory/tub/WC 
 7.00 z@14.00 Ea 910.00 1,047.20 0.00 1,957.20 
Sinks installed 
 4.00 z@8.800 Ea 4,600.00 658.40 0.00 5,258.40 
Shower/Tub installed 
 1.00 z@3.000 Ea 3,200.00 224.40 0.00 3,424.40 
Water closet, trim and valves 
 1.00 z@2.600 Ea 362.10 194.50 0.00 556.60 
Install Mop sink, floor mounted 
 1.00 z@4.000 Ea 1,110.00 299.20 0.00 1,409.20 
Domestic Copper Water Supply - hot and cold 
330.00 z@46.20 LF 1,683.00 3,455.10 0.00 5,138.10 
Insulate piping 
450.00 z@18.90 LF 607.50 1,413.00 0.00 2,020.50 
Vent piping ABS 2" 
120.00 z@12.00 LF 318.00 897.60 0.00 1,215.60 
Vent Relief 
 2.00 z@5.720 Ea 530.00 427.80 0.00 957.80 
Waste piping ABS 3" 
120.00 z@19.20 LF 441.60 1,436.40 0.00 1,878.00 
Hose Bibs 
 2.00 z@2.000 Ea 110.00 149.60 0.00 259.60 
Floor Drains 
 2.00 z@1.000 Ea 950.00 74.80 0.00 1,024.80 
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Trap Primer Assembly 
 2.00 z@6.500 Ea 870.00 486.20 0.00 1,356.20 
Water Service assmbly 
 1.00 z@5.700 Ea 970.00 426.40 0.00 1,396.40 
HRV-1 
 1.00 z@5.000 Ea 3,200.00 374.00 0.00 3,574.00 
Rectangular Duct Insulated, lined in mechanical room 
 5.00 z@2.350 LF 169.00 175.80 0.00 344.80 
Rectangular Duct  lined in mechanical room 
 25.00 z@11.75 LF 700.00 879.00 0.00 1,579.00 
Ductwork 4" 
 39.00 x@2.535 LF 247.65 187.20 0.00 434.85 
Ductwork 6" 
 35.00 x@2.135 LF 332.50 157.50 0.00 490.00 
Ductwork 7-8" 
 48.00 z@6.336 LF 600.00 473.76 0.00 1,073.76 
Ductwork 10-12" 
 60.00 z@11.88 LF 1,152.00 888.60 0.00 2,040.60 
Reducers elbows etc. 
 25.00 z@11.75 Ea 800.00 879.00 0.00 1,679.00 
Diffusers 
 9.00 z@3.150 Ea 990.00 235.62 0.00 1,225.62 
Unit Heater mechanical room 
 1.00 z@3.500 Ea 550.00 261.80 0.00 811.80 
Unit Heater Trauma 
 1.00 z@3.500 Ea 550.00 261.80 0.00 811.80 
Radiant heat lines to unit heaters 
120.00 z@16.80 LF 516.00 1,256.40 0.00 1,772.40 
Insulate piping 
120.00 z@5.040 LF 162.00 376.80 0.00 538.80 
Utility room exhaust fan 
 1.00 z@2.000 Ea 535.50 149.60 0.00 685.10 
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Mechanical Room Outside air 
 1.00 z@1.000 Ea 65.00 74.80 0.00 139.80 
Label - piping etc 
 1.00 z@8.000 Ea 350.00 598.40 0.00 948.40 
**Mechanical Subcontractor Markup 20% 
86304.00 z@.0000 ls 17,260.80 0.00 0.00 17,260.80 
**Subtotal: 15 Mechanical 
 387.8 74,560.45 29,004.88 0.00 103,565.33 
 
Division 16 Electrical 
Main Service Entrance w/meter base 
 1.00 z@6.000 Ea 1,000.00 448.80 0.00 1,448.80 
Generator/Utility Switch 
 1.00 z@2.500 Ea 450.00 187.00 0.00 637.00 
Underground svs to subpanel from meter 
 60.00 z@5.460 LF 3,270.00 408.60 0.00 3,678.60 
Distribution Panel 200A       40 poles 
 1.00 z@30.00 Ea 2,100.00 2,244.00 0.00 4,344.00 
New Conduit runs for new walls W wire 26 @50' 
1300.00 z@130.0 LF 3,315.00 9,724.00 0.00 13,039.00 
Switches & Plugs in boxes installed 
 50.00 z@37.50 Ea 1,412.50 2,805.00 0.00 4,217.50 
GFCI Plugs 
 16.00 z@12.00 Ea 560.00 897.60 0.00 1,457.60 
Occupation Sensors 
 7.00 z@3.500 Ea 945.00 261.80 0.00 1,206.80 
Lights Type FA 
 8.00 z@16.00 Ea 2,200.00 1,196.80 0.00 3,396.80 
Lights Type FB 
 3.00 z@6.000 Ea 975.00 448.80 0.00 1,423.80 
Lights Type FC 
 5.00 z@10.00 Ea 1,225.00 748.00 0.00 1,973.00 
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Lights Type FD 
 3.00 z@6.000 Ea 675.00 448.80 0.00 1,123.80 
Lights Type LA 
 2.00 z@4.000 Ea 1,160.00 299.20 0.00 1,459.20 
Lights Type LB 
 4.00 z@8.000 Ea 2,720.00 598.40 0.00 3,318.40 
Emergency Lighting 
 3.00 z@4.500 Ea 705.00 336.60 0.00 1,041.60 
Emergency Lighting remote head 
 4.00 z@6.000 Ea 420.00 448.80 0.00 868.80 
Exit lighting 
 1.00 z@1.500 Ea 145.00 112.20 0.00 257.20 
Wire Cat 5 &Phone in raceway 
100.00 z@10.00 LF 450.00 748.00 0.00 1,198.00 
Combination Telephone/Cat 6 boxes and outlets 
 15.00 z@11.25 Ea 765.00 841.50 0.00 1,606.50 
Telecomm cabinet panel and blocks 
 1.00 z@6.000 Ea 375.00 448.80 0.00 823.80 
Electrical/Telcomm labeling 
 0.00 z@.0000 ls 0.00 0.00 0.00 0.00 
Future security conduit and junction boxes 
110.00 z@8.250 LF 137.50 617.10 0.00 754.60 
Electrical Connections at Boilers/pumps etc 
 8.00 z@16.00 Ea 1,320.00 1,196.80 0.00 2,516.80 
Connect unit heater 
 2.00 z@4.000 Ea 129.60 299.20 0.00 428.80 
Fire Alarm Panel 
 1.00 z@6.000 Ea 720.00 448.80 0.00 1,168.80 
Fire Alarm Sensor Units 
 16.00 z@8.000 Ea 1,760.00 598.40 0.00 2,358.40 
Fire Alarm Conduit and Wire 
140.00 z@11.62 LF 168.00 869.40 0.00 1,037.40 
 



                                                                Job:  Kasaan Village Clinic 

TONSINA, LLC 
 Elements of Construction 

 
Qty Craft Hours    Unit Material Labor Equipment Total 
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Label - electrical 
 1.00 z@8.000 Ea 350.00 598.40 0.00 948.40 
**Electrical Subcontract Costs for Division 16 at 20% 
57734.00 --@.0000 ls 11,546.80 0.00 0.00 11,546.80 
**Subtotal: 16 Electrical 
 378.1 40,999.40 28,280.80 0.00 69,280.20 
__________________________________________________________________________ 
 
Total Manhours, Material, Labor, and Equipment: 
 2639.6 412,864.89 215,054.56 16,593.98 644,513.42 
Total Only (Subcontract) Costs: 0.00 
 
 Subtotal: 644,513.43 
 
 0.00% Overhead: 0.00 
 0.00% contingency: 0.00 
 15.00% Profit: 96,677.01 
 
 Estimate Total: 741,190.44 
 
  
 


