

Date: January 21, 2003

Alaska Native Tribal Health Consortium
Division of Environmental Health and Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508-3440

Document Distribution

Document Type: Financial Assistance Sub- Award
Project No.: AN 02-G54
Project Location: Kluti- Kaah, Alaska
Execution Date: January 17, 2003

The individuals below were sent a copy of this document:

Carl Pete, President, Native Village of Kluti- Kaah
Environmental Health Director, TCC
Roger Marcil, DEHE, Anchorage
Dan Williams, DEHE, Anchorage
Derrick Garcia, DEHE, Anchorage
Richard Thayer, DEHE, Anchorage
Gina Christensen, DEHE, Anchorage

cc: Program Services, DEHE, Anchorage

For additional information, please contact:

Deanza Hjalseth
1-800-560-8637, extension 3602

LR: 05/15/02



Division of Environmental Health and Engineering

Financial Assistance Sub-Award

A Primary Care Health Facilities Improvement Project Between:
The Alaska Native Tribal Health Consortium and
The Native Village of Kluti-Kaah, Alaska
Project No. AN 02-G54
December 2002

Primary Care Facility Financial Assistance Sub-Award ALASKA NATIVE TRIBAL HEALTH CONSORTIUM	ANTHC Project Number: AN 02-G54
	Recipient Name & Address Native Village of Kluti-Kaah P.O. Box 68 Copper Center, AK 99573 Contact: Carl Pete, President Phone: 907-822-5541; Fax: 907-822-5130

Project Budget and Funding Sources						
Job Type Description:	Scope of Work	Qty	Units	Unit Cost	Funding Source	Total
					Denali Commission FY02	
DS: Design & Studies	Design studies and construction planning for new clinic	1	LS	\$80,000	\$80,000	\$80,000
Total Award					\$80,000	\$80,000

Denali Commission Project No. 0071-DC-2002-I24, Amendment 1	Project Title Kluti-Kaah Primary Health Care Facility	Award Performance Period From: December 2002 To: December 2004
--	--	--




This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (Local Participant) agrees to comply with the Sub-Award provisions indicated below and attached.

Attachments:

- Project Specific Special Award Conditions (2 pages)
- Environmental Review and Documentation (2 pages)

Federal Provisions: (Printed copies are available upon request.)

- 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments: <www.access.gpo.gov/nara/cfr/waisidx_99/15cfr24_99.html> (Applies to local or tribal government)
- OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments: <www.whitehouse.gov/OMB/circulars/a087/a087-all.html> (Applies to local or tribal government)
- OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations <www.whitehouse.gov/OMB/circulars/a133/a133.html> (Applies to all Sub-Awards)

Signature of Authorized Official - ANTHC 	Name and Title Paul Sherry, Chief Executive Officer	Date 1/06/03
Signature of Authorized Official - Native Village of Kluti-Kaah 	Name and Title  Carl Pete, President	Date 1-17-03

**PROJECT SPECIFIC SPECIAL AWARD CONDITIONS
ANTHC PRIMARY CARE FACILITY
FINANCIAL ASSISTANCE SUB-AWARD
NATIVE VILLAGE OF KLUTI-KAAH, ALASKA**

PROJECT NO. AN 02-G54

DATE OF DOCUMENT:
December 2002

A. SCOPE OF PROJECT

This project will perform the design studies and construction planning for a new health clinic in the Native Village of Kluti-Kaah, Alaska. No construction will be performed under this project.

B. PROJECT FUNDING

Denali Commission funding for this health facility improvement project has been made available to the ANTHC through a separate Financial Assistance Award (FAA), or amendment to an existing FAA, between the Denali Commission and the ANTHC.

However, until the Copper River Native Association has determined the location of its subregional clinic, Denali Commission funding for the Kluti-Kaah Primary Health Care Facility may not be released, per the Denali Commission.

It is understood that funding transfers will be made to ANTHC incrementally. Project activities should not proceed until funding for each increment of work is available to ANTHC.

C. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding between the Denali Commission and the ANTHC for Alaska Rural Primary Care Facilities, and as directed by the Financial Assistance Award of April 2002, the following Project Management Methodology option has been selected by the Native Village of Kluti-Kaah:

The Native Village of Kluti-Kaah will be responsible and take ownership for the design of the project with oversight and intermittent technical assistance by ANTHC. The local participant shall retain the services of a professional project manager, engineer, and/or contractor for the services defined in the Sub-Award. Project design shall be completed through a competitively selected architect and engineering (A/E) contractor for sight adaptation of the Denali Commission Prototype design for the Native Village of Kluti-Kaah.

D. PROVISIONS FOR PROJECT COMPLETION

The following sections from the ANTHC, DEHE, Primary Care Facility Sub-Award Provisions Manual (Orange Book), dated April 2002, are incorporated into this Agreement by reference. For the purposes of this Agreement, all references to "Local Participant" shall mean the Native Village of Kluti-Kaah:

- Provisions for All Sub-Awards
- Section 3.18, "Local Participant Procurement Provisions"



ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200
Anchorage, Alaska 99508

MEMORANDUM

DATE: December 2002

FROM: Environmental Review Officer

SUBJECT: Village of Kluti-Kaah - Environmental Review
Project No. AN 02-G54

TO: FOR THE RECORD

Based upon proposed Federal funding for this project, an environmental review in accordance with the National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) is required. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential environmental concerns (specific and cumulative effects) associated with the project in consultation with applicable federal, state, and local authorities. An Environmental Review has been completed with respect to the proposed sanitation facilities planning project.

FINDINGS

This environmental review finds that no further environmental investigation is necessary. It is recommended that the Denali Commission approve a determination of eligibility for categorical exclusion from the Environmental Assessment process for this project. Current Indian Health Service (IHS) policy (Federal Register, Vol. 58, No. 3, January 6, 1993, pp. 569-572) allows for IHS categorical exclusions for certain projects. In particular, Section H, No. 4 allows for a categorical exclusion for projects to conduct "engineering studies and investigations including soil borings and test well drilling to gather data for the purpose of determining engineering feasibility and permit facility design." This project will complete such an investigation.

SCOPE OF WORK

The scope of this project will be the completion of design studies and construction planning for a new health clinic in Kluti-Kaah, Alaska. No construction will be performed under this project. This project will include consideration of community needs, surveys, preliminary engineering evaluations, consideration of alternatives, and recommended facilities. The following field activities may be undertaken in order to complete the scope of this project:

- Site investigation by foot and through the use of locally available transportation (i.e. truck, ATV, snow machine, etc.)
- Ground and aerial surveying
- Soil boring and sampling of surface and subsurface soil
- Test well drilling and monitoring of test wells and existing wells
- Surface water testing and monitoring

The community agrees to comply with all applicable federal, state and local environmental laws, regulations, and requirements during all phases of the project, as well as obtain any necessary permits.

SUMMARY

With the scope of work outlined for this project, the ANTHC has completed the environmental review. If the scope of work is changed in the future, then the ANTHC will revisit this environmental review to determine if potential environmental concerns have been addressed.


Chris Campbell