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Estimated Construction Time 90 Days
Effective Date of Pricing 10/1/2011

Preparation Date 9/15/2011

Prepared by Al Arruda

Estimated by Al Arruda
Designed by CEPOA-EN-CW-HH (R. Tedrick)

Dock & Launch, Nondalton,  Alaska
Y:\P\CW\W\Denali Commission\Nondalton\AKV291 Dock\3 P&S CWE

Assume 16ft by 114ft launch ramp, 20ft x 145ft access road, 100ft x 100ft parking/staging area; Optional 200LF main dock.

Nondalton is located on the west shore of Six Mile Lake, between Lake Clark and Iliamna Lake, 190 miles southwest of Anchorage. It lies at approximately 59.971850 North Latitude and -
154.847790 West Longitude.  (Sec. 30, T002S, R032W, Seward Meridian.)   Nondalton is located in the Iliamna Recording District.  The area encompasses 8.4 sq. miles of land and 0.4 sq. miles  
of water.  Nondalton lies in the transitional climatic zone. Average summer temperatures range from 42 to 62 °F; winter temperatures average 6 to 30 °F. The record high is 91 °F, and the record  

low is -47 °F. Annual average rainfall is 26 inches, with 64 inches of snowfall.  

An infiltration gallery at Six Mile Lake supplies the community with treated water. There are 88,000 gallons of storage capacity. Seventy (70) residences are connected to the piped water and  
sewer system and are plumbed. Refuse collection is not provided. The INN Electric Cooperative owns a diesel plant in Newhalen and 50 miles of distribution line to connect Iliamna, Newhalen,  

and Nondalton. The Tazimina Hydroelectric Project has been completed and powers the three communities.

Nondalton is primarily accessible by air and water. A state-owned 2,800' long by 75' wide gravel runway services the community. Scheduled and charter air services are available. Bulk goods are  
received in Iliamna then taken by a cat-trail to Fish Camp, located across from Nondalton on the east side of the lake, where they are ferried by skiff or barge to the west side. There are no  

docking facilities.

Sales: 3%, Property: None, Special: 6% Bed tax (borough); $3 per person/day Guide Tax and $1 per person/day lodge Guide (borough)Tax

City of Nondalton;
P.O. Box 89; Nondalton, AK 99640

Robert Tracey, Mayor;
Phone: 907-294-2235; Fax: 907-294-2235

E-Mail: nondaltoncity@hotmail.com

Kijik Village Corporation; formerly Nondalton Native Corp.
4155 Tudor Centre Dr. #104; Anchorage, AK 99508

Karen E Stickman, President; Phone: 907-561-4487; Fax: 907-562-4945
E-Mail: kijik@alaska.net

Nondalton Village Council; BIA-Recognized Traditional Council
P.O. Box 49; Nondalton, AK 99640

Jack Hobson, President; Phone: 907-294-2220; Fax: 907-294-2234
E-Mail: ntcsecretary@gci.net
Web: http://www.bbna.com
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Date Author Note

8/31/2011 Arruda CWE based upon PRELIMINARY Design Analysis and Drawings as of 1 Aug 2011.Road mobilization to Homer, Barge to Williamsport, Road haul to Pile Bay, Barge to  
Iliamna, Road haul to Nondalton. Crossing Six-mile lake may require an additional barge cost versus crossing the frozen lake in winter with trucks which is risky and  
entails delays waiting for a full freeze.Rock and aggregate sources not known. It is unlikely materials will come up the Kvichak River given the risks involved. Possible  
sources exist around Lake Iliamna, but no price quotes were provided in response to requests.Pile-driving may be done from barge in summer, or thru ice during  
winter.Steel Piles, Precast Concrete Planks and Aluminum Floating Dock are assumed to be flown into Iliamna on a Hercules aircraft and trucked to Nondalton to ensure  
timely and safe delivery from Anchorage.Lodging and Subsistence was estimated without firm price quotes. There are fishing lodges nearby, but they are pricey; and there  
are B&B establishements in Nondalton which would be the most likely providers.

3/9/2012 Arruda Reviewed project dwgs. Timber abutment added to CWE.

4/20/2012 Arruda Revised quantites per C-101 & C-102 SITE PLANS, Base Bid & Option 1.pdf  Changed Construction Contingency to 5% for RTA. Repriced Labor and Equipment with  
2012 updates.
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Description Quantity UOM ContractCost Escalation Contingency SIOH ProjectCost

Project Cost Summary Report 1,388,001 32,618 71,031 119,332 1,643,202
781,014.12 924,612.92

BASE ITEMS 1.00 EA 781,014 18,354 39,968 67,147 924,613

Mob/Demob and Prep 1.00 LS 243,738 5,728 12,473 20,955 288,553
81.49 96.47

Excavating, Disposal & Site Prep 284.00 CY 23,143 544 1,184 1,990 27,398
109.35 129.46

Access Road 145.00 LF 15,856 373 811 1,363 18,771
5.21 6.17

Parking Area 10,000.00 SF 52,098 1,224 2,666 4,479 61,677
244.62 289.59

Boat Launch Ramp 1,824.00 SF 446,179 10,485 22,833 38,360 528,215
606,986.81 718,588.61

OPTION ITEMS - Add to Base Cost 1.00 EA 606,987 14,264 31,063 52,185 718,589
13.09 15.50

Dredge Excavating  & Disposal 330.00 CY 4,320 102 221 371 5,114
1,649.92 1,953.28

Floating Dock 200.00 LF 329,985 7,755 16,887 28,370 390,656
18,158.00 21,496.56

Install Piles for Floating Dock 5.00 EA 90,790 2,134 4,646 7,806 107,483
236.84 280.38

Boarding Float Ramp 768.00 SF 181,892 4,274 9,308 15,638 215,335
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