DENALI COMMISSION AGREEMENT
Project: Port Lions City Dock and Ferry
Terminal Repair- Design and Construction
(check one)

[ Denali Commission is the Requesting Agency
[] Denali Commission is the Servicing Agency

Denali Commission Agreement Number :
Other Agency's Agreement No: RA - 536

EFFECTIVE DATE: __ See Block 9c, Signature Date
EXPIRATION DATE: December 31, 2012
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1. AGREEMENT. This Reimbursable Agreement (including the attached standard conditions) constitutes the entire agreement between the requesting
agency and the servicing agency.

2a. AUTHORITY OF REQUESTING AGENCY: (check all that apply)

[J 23.U.S.C. 204, Highways, Federal Lands Highway Program. (Applies when WFLHD is the requesting agency and state agencies,
civil subdivisions of a state, or Tribes will be performing services relating to planning, research, engineering, construction of roads/bridges, or
transit facilities within public lands/NPS/Indian reservations.

] 31U.S.C. 1535, The Economy Act (Applies when 23 U.S.C. 308 does not apply. Authorizes one federal agency to secure items/services
from another federal agency.)

] Other.

2b. AUTHORITY FOR SERVICING AGENCY:

(] 23.U.S.C. 308, Highways, Cooperation with Federal and State Agencies & Foreign Countries. (Applies when WFLHD is the
Servicing Agency who will be performing engineering or other services to another Federal agency or to Statellocal government agencies.

Other. Memorandum of Agreement between the Denali Commission and the Department of the Army dated March 27,
2007.

3a. REQUESTING AGENCY ADDRESS

3b. SERVICING AGENCY ADDRESS

Denali Commission
510 L Street, Suite 410
Anchorage, Alaska 99501

U.S. Army Corps of Engineers District, Alaska
Attn: CEPOA-PM-ESP

P.O. Box 6898

Elmendorf AFB, AK 99506-0898

4a. Denali Commission Accounting & Appropriation
Data:

4b.SERVICING AGENCY Accounting & Appropriation Data:

95-69X8083.67 96X3122
5. FUND AMOUNT 6. PAYMENT AND BILLING The other party to this agreement is a:
(Check one)

Amount Obligated by this Action:  $150,000

M Federal Agency. Bill via Interagency Payment and Collection (IPAC) to
Requesting Agency's Location Code (see block 7a or 7b, as applicable.)

Clother than a Federal Agency. Agencies must submit an acceptable
invoice in a format and frequency designated in Section IV.

See “Financial Administration” portion of this document for further details.

7a, DENALI COMMISSION FINANCE BILLING
INFORMATION

7b. SERVICING AGENCY FINANCE BILLING INFORMATION

1. 8-digit Agency Location Code (ALC): 95-6-0000 1. 8-digit Agency Location Code (ALC): S96951

2. DUNS #: 02-958-416 2. DUNS #: 06-811-2791

3. Tax ID#: 92-0173238 3. Tax ID #: 92-0016677

4. Finance Office Contact: Jennifer Price 4. Finance Office Contact: Christina B. Galles

5. Finance Phone: (907) 271-3500 5. Finance Phone: (907) 753-2594

6. Finance FAX: (907) 271-1415 6. Finance FAX: (907) 753-2829

7. Finance email: jprice@denali.qgov 7. Finance email: christine.b.qalles@usace.army.mil

8a. Denali Commission APPROVAL 9a. OTHER AGENCY APPROVAL

Joel Neimeyer, Federal Co-Chair Larry D. McCallister, CEPOA-PM

b. Signature c. Date b. Signature c. Date
r7 s -

~f CL 7/@ [6-6-10 J;_rﬁ/// ['/ / -{' SOl (-
d. Phoné’ (907) 271-1414 A47d. Phoné: (907) 753-2507
Email : jneimeyer@denali.gov Email: larry.d mccallister@usace.army.mil
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Project Agreement
Port Lions City Dock and Ferry Terminal Repair -
Design and Construction

Denali Commission FY 2010 Funding Assistance

State: Alaska
Project Title: Port Lions City Dock and Ferry Terminal Repair - Design and Construction
Project Location: Port Lions, Alaska
Parties to the Agreement: Denali Commission (Commission)
And
U.S. Army Corps of Engineers (Corps of Engineers)

Purpose of this Agreement: This Agreement documents the intent of the parties for the Design and
Construction for the Port Lions City Dock and Ferry Terminals Repair.

Authority: This Agreement is entered into between the undersigned parties pursuant to allocation of
funds to Denali Commission as defined in SAFETEA-LU. The Denali Commission’s Transportation
Advisory Committee, through its selection and approval process has established the intent of the Denali
Commission to allocate funds to the Corps of Engineers for the Design and Construction for the Port
Lions City Dock and Ferry Terminal Repair. The approved funding total is $150,000; $120,000 of the
total funds is FY 08 FTA Section 5309 funds and $30,000 in State of Alaska General Funds.

Funds allocated for this project are for the Design and Construction for the Port Lions City Dock and
Ferry Terminals Repair. Amendments to the agreement scope and/or funding level may be implemented
to reflect decisions made during this planning phase.

Project Background: Port Lions relies on the city dock for cost effective delivery of cargo and fuel and
for lower-cost passenger transport. Alternate means of marine transport would increase costs for
passengers, cargo and fuel transportation, and may negatively impact local business and industry. The
Corps of Engineers technical report from October 2009 found that there are opportunities to replace the
existing docking facilities to improve the community’s infrastructure thereby increasing the safety and
efficiency of marine transport and residents’ quality of life.

Planning and Coordination: Efforts to design mooring and unloading facilities will need to include
input from the users. An initial list includes the region’s fuel carriers, general cargo carriers, marine
passenger transport businesses, local community leaders and regional leaders.
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Project Scope: Develop a preliminary design up to 20% with an alternative that will accommodate the
fuel and ferry (Tustumena) via a trestle. This will include a cost estimate for construction and to
coordinate with the ferry operators and the State of Alaska Department of Transportation and Public
Facilities (Juneau). The scope will not include any survey or geotechnical data gathering.

Programmed Funding and Schedule: This project is currently funded at $120,000 with Denali
Commission funds and $30,000 in State of Alaska General Funds.

Program Manager: Melanie Peterson, Project Manager

Contact Information:
Melanie Peterson, Project Manager, (907) 753-5694
Mike McKinnon, Denali Commission, (907) 523-9877

Quarterly reports will be filed with the Denali Commission to inform all parties on how scope, schedule
and budget are progressing (see Reporting). The product of post scoping and project plan development is

a preliminary engineering time line and budget to assist with prioritizing work tasks within the assigned
funding.

The Corps of Engineers will ensure a quality product. The Corps of Engineers’ designated project contact
is the Program Manager.

Upon completion of the project scoping, project plan, and initiation of preliminary design work outlined
above, the Corps of Engineers and the Denali Commission will hold a final meeting with the community
to outline the next steps in project development. Project documents will be available for public review
and use within the community, at the Borough and at the respective agencies.

Project Purpose and Benefits: This project is to complete a 20% design for dock improvements at Port
Lions. The project goal is to continue design and construction efforts to improve maritime services for
the community, and cost-effective, safe operations for vessels using berthing infrastructure.

Proposed Work

Design:
Develop a preliminary design up to 20% with an alternative that will accommodate the fuel and ferry
(Tustumena) via a trestle. Develop a cost estimate for construction of the design. Coordinate with the

ferry operators and State of Alaska Department of Transportation and Public Facilities based out of
Juneau.

Construction: Upon the approval and funding the Corps of Engineers will prepare a bid package and
award a contract for construction of the barge landing.

Denali Commission funds will be used to execute these tasks, up to but not exceeding $150,000.

Project documents will be available for public review and use for all interested parties.
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Funding: $150,000 of Denali Commission and State of Alaska General funds will be allocated to perform
the work described in this agreement.

Amendments to the Project Agreement: This Project Agreement may be modified by mutual
agreement of the affected parties.

Reporting: Two forms of project reporting are required under this Project Agreement, listed below. The
Corps of Engineers shall submit reports using the Denali Commission’s on-line Project Database System.
available at www.denali.gov. If there are technical limitations which may prevent the Corps of Engineers
from meeting this requirement, please contact the Commission Program Manager listed in this
Agreement.

a. Progress Reports shall be submitted on a quarterly basis. Reports are due within 30 days of
the end of the reporting period. Progress reports shall include the following:

i.  Total project funding, including both Denali Commission funding and other project
funding sources.

ii.  The total project expenditures for the project as of the end of the reporting period.
including both Denali Commission and other funding sources.

iii.  Updated schedule and milestone information as identified in the Scope of Work.

iv.  Narrative summary of the project status and accomplishments to date, and address the
following questions: is the project on schedule, is the project on budget, and what
actions are planned to address any project problems.

v.  Non-Construction Projects For minor repair and renovation projects or other non-
construction projects, pictures should be provided of before and after, or photos that are
representative of the funded activity, to the extent possible. Photos shall be provided in
a digital format as part of the on-line report. A short description of the activity and
names of those in the photos shall also be provided.

vi.  Construction Projects - Photographic documentation of project progress shall be
provided with the progress reports for active construction projects. The photo
documentation shall include a minimum of three, dated photos during the construction
period such that a complete record of the construction is maintained over time, from
“before.” showing the situation before the start of construction, to “during” showing
work proceeding on the project, and “after” to show the finished project. Photos shall
be provided in a digital format as part of the on-line report. A short description of the
activity and names of those in the photos shall also be provided.

b.  The project close-out report shall be completed within 90 days of the end of the Agreement
performance period or within 90 days of the completion of the project, whichever is earlier.

The project close-out report shall be submitted on-line through the Denali Commission’s on-line Project
Database System, available at www.denali.gov. The project close out will require the Corps of Engineers
to submit the following information:

a. Final data for each item listed in above section “Progress Reports™.
b. Final project expenditures itemized by the following categories: planning & design: materials
& equipment; freight: labor: project administration/overhead and other expenses.
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c. Acknowledgement of support: For all non-construction projects, the Corps of Engineers shall
include an acknowledgement of the Government’s support for the project(s) developed under
this agreement. The format for acknowledgement of the Government’s support for non-
construction awards will vary with each award and must be agreed upon between the Corps of
Engineers and the Denali Commission Program Manager. Costs associated with this
requirement shall be paid out of the project funding received by the Corps of Engineers from
the Denali Commission.

d. Acknowledgement of support: For all construction projects, the Award recipient shall display a
sign that acknowledges the Government’s support for the project(s) developed under this
Award. The Commission will provide an appropriate sign. The Award recipient must request
an indoor and/or an outdoor sign from Denali Commission. Pickup or delivery of the sign can
be arranged at that time.

This Agreement shall be effective as of the date of the latest signature.
I. TERM OF AGREEMENT

The terms and conditions of this agreement shall become effective with and upon execution by Denali
Commission Contracting Officer and shall remain in effect through December 31, 2012, unless modified
in writing by mutual agreement or terminated by either party upon thirty (30) days written notice. Full
credit shall be allowed for each party's reimbursable costs and all non-cancelable obligations properly
incurred up to the effective date of termination.

II. FINANCIAL ADMINISTRATION

Availability of Funds for Proceeding Fiscal Year: Funds are not presently available for performance
under this Reimbursable Agreement beyond December 31, 2012 Denali Commission obligation for
performance beyond that date is contingent upon the availability of appropriated funds from which
payment under the agreement can be made. No legal liability on the part of Denali Commission for any
payment may arise for performance under this agreement beyond December 31, 2012 until funds are
made available by the Contracting Officer though written modification of the agreement.

A. Total Agreement Amount: See block #S, cover page, for funds obligated by this agreement.

Funding Citations: See blocks 4a. & 4b. of cover page.

B. IPAC: In accordance with the Debt Collection Improvement Act of 1996, all payments between
Federal Agencies must be billed via Intra-Governmental Payment and Collections (IPAC). The
Agency Location Code (ALC) for Denali Commission is 95-67-0000. For IPAC payment approval,
the Servicing Agency will submit all Billings to the Government with Support Data as costs are
billed, and one final and complete billing marked Final Invoice for reimbursement of all eligible
costs incurred not later than 180 days after satisfactory completion of the work pursuant to the
provisions of Title 23 CFR 645.117.

In the Notes section of the IPAC, please split the request for payment using the following formula:
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e 80% (Federal Portion)
e 20% (State General Fund Match portion)

C. Reimbursable Payment: The servicing agency is authorized to bill monthly as costs are
incurred and authorized, and should correspond to actual IPAC payment submission. The
servicing agency is limited to recovery of actual costs only., with a progress report reflecting the
progress to the date of the invoice. The report will note obstacles encountered, suggested solutions,
progress to date, and identify costs and expenses as stipulated in the agreed upon cost budget for
services rendered or supplies delivered, as stated in Section II, B. Cost Budget. Include back-up
data with each request for payment. Back-up data includes all documents needed to support the
requested IPAC reimbursement. such as record of contract payments. receipts, payrolls. and so on.

Submit cost support documentation:

Mr. Mike McKinnon,
Transportation Program Manager
Denali Commission,

510 L Street, Suite 410
Anchorage, Alaska 99501

D. Administrative Fee: Unless otherwise explicitly stated in this Agreement, the Denali Commission
shall not be liable for any additional administrative fees.

I11. KEY OFFICIALS

REQUESTING AGENCY - Denali Commission
Contact: Mike McKinnon
Transportation Program Manager
Voice: (907) 523-9877
Fax: (907) 523-4946
Cell: (907) 723-2798
Email: mgmckinnon@gci.net

SERVICING AGENCY- U.S. Army Corps of Engineers of Engineers, Alaska District
Contact: Larry D. McCallister
Voice: (907) 753-2507
Fax: (907) 753-2829
Email: Larry.D.McCallister@usace.army.mil

IV. SPECIAL PROVISIONS

None.

V. MODIFICATIONS
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Any modifications to the Agreement must be made in writing and agreed to by both parties. Such
authorizations are not binding unless they are in writing and signed by personnel authorized to bind
each of the agencies.

VI. AGREEMENT COMPLETION

When the Requesting Agency has accepted all deliverables, the Servicing Agency will provide a
written project evaluation and final accounting of project costs to the requesting agency contact.

VII. TERMINATION

Either agency may terminate this agreement upon 30-calendar day (or as designated in the statement
of work) prior written notification to the other agency. If this agreement is terminated by the
Servicing Agency, its liability shall extend only to the release of its work products and related
materials to the Requesting Agency by the effective date of termination. If this agreement should be
terminated by the Requesting Agency, its liability shall extend only to pay for the actual and
reasonable costs of the items/services rendered and the costs of any non-cancelable obligations
incurred in accordance with the terms of this agreement prior to the effective date of termination.

VIII. Agreement Standard Conditions

Financial
1. Funding. In no case will the Servicing Agency make commitments or expenditures beyond 100% of
funds obligated under this agreement as modified.

2. Additional funds. The Requesting Agency and the Servicing Agency shall closely monitor funds.
The Requesting Agency may increase the total obligation by modifying this agreement.

3. Duration of the agreement. When agreement performance is expected to extend beyond the funding
limits of the Requesting Agency’s appropriation, the agreement may be extended provided the agencies
have executed a modification using new funding.

4. Agreement Closeout. Upon receipt of the final accounting of project costs, the Requesting Agency
will close the Servicing Agency account. The remaining balance in the agreement account will be de-
obligated by the Requesting Agency using an agreement modification (see “Agreement Completion” in
the Administration portion of these standard conditions.)

Laws
5. Compliance with Applicable Laws. Both parties agree to comply with authorities, laws and
regulations cited in this document.

6. 508 Compatibility. Each Electronic & Information Technology (EIT) item/service furnished under
this agreement shall comply with Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. 794d), as
updated in 1998.
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7. Competition Requirements for Servicing Agency. All acquisitions awarded by the servicing agency
in performance of this agreement shall comply with the Competition in Contracting Act (CICA), public
law 98-369. (Applicable to agreements with other Federal agency)

Administration
8. Responsibilities. The Requesting Agency COTR and the Servicing Agency designated official shall be
responsible for technical oversight of the specified item/service, as set forth in the attached statement of
work.

9. Third Party Liability. With respect to third-party liability for acts arising out of the performance of
official duties by a government employee of the Servicing Agency, the Servicing Agency undertakes
responsibilities for the investigation, adjudication, settlement, and payment of any claim asserted against
the United States; except that, in all cases, the responsibility for the investigation, adjudication,
settlement, and payment of any claim with respect to third-party liability arising out of the use, damage, or
destruction of loaned personal property shall be the responsibility of the particular agency that has
custody and control of the said personal property. In addition, the Servicing Agency representative shall
have the duty of investigating and reporting, in accordance with the Servicing Agency’s regulations and
policies, incidents occurring on, or involving that Servicing Agency’s real property, and the Requesting
Agency agrees to cooperate fully in such investigations.

10. Disputes. Agency employees responsible for the administration of this agreement will be the initial
points of contact for any disputes arising under this agreement. Disputes may be submitted in writing to
either of these persons. Any disputes that are not resolved at this level may be referred to their respective
agency’s reviewing official for resolution. Pending the resolution or claim pursuant to this article, the
parties agree that performance of all obligations shall be pursued diligently in accordance with terms and
conditions of the Agreement.

Other
11. Publication or Sharing Results. If either party publishes or shares any results arising from this
agreement, they shall submit a proposed release to the cooperating party for review. Publication may be
joint or independent, as agreed upon, always giving due credit to the cooperation and recognizing within
proper limits the rights of the individuals doing the work. Software and documents may not be shared or
used beyond the scope specified in the Statement of Work.

12. Property. Purchase of equipment required for performance of the work must be authorized by the
agreement.

13. Travel. All travel under this agreement shall be in accordance with the Federal Travel Regulations,
unless otherwise agreed to by both agencies.



